

設 計 書

1.	工 事 名 称	香里留守家庭児童会室増築工事
2.	施 工 場 所	枚方市香里ヶ丘十丁目5-2
3.	工 期	契約締結日から 平成 29年 3月 15日まで
4.	設 計 概 要	留守家庭児童会室増築工事(建築工事、電気設備工事、機械設備工事) 上記に伴う屋外附帯工事 解体工事(屋外構造物)

(第二葉)

香里留守家庭児童会室増築工事

予定価格積算内訳書

総 合 計 金 87,802,920 円

工 事 価 格 金 81,299,000 円

消費税相当額 金 6,503,920 円

名 称 香里留守儿童儿童会室增築工事

No. 2

	名 称	摘 要	数 量	单 位	单 价	金 额	備 考
I	建築工事						
A	建築工事		1.0	式		41,015,884	
B	外構工事		1.0	式		5,269,933	
C	建具防火改修工事		1.0	式		3,083,106	
D	解体工事		1.0	式		851,422	
	合計					50,220,345	

	名称	摘要	数量	単位	単価	金額	備考
A	建築工事						
1	直接仮設工事		1.0	式		1,239,093	
2	土工事		1.0	式		815,371	
3	地業工事		1.0	式		162,400	
4	コンクリート工事		1.0	式		2,744,316	
5	型枠工事		1.0	式		1,533,422	
6	鉄筋工事		1.0	式		1,567,551	
7	鉄骨工事		1.0	式		7,040,663	
8	組積工事		1.0	式		1,922,940	
9	防水工事		1.0	式		99,864	
10	タイル工事		1.0	式		76,390	
11	木工事		1.0	式		615,912	
12	屋根及びとい工事		1.0	式		1,230,560	
13	金属工事		1.0	式		4,162,082	
14	左官工事		1.0	式		624,646	
15	木製建具工事		1.0	式		1,125,600	
16	金属製建具工事		1.0	式		3,798,000	
17	硝子工事		1.0	式		136,776	
18	塗装工事		1.0	式		103,562	
19	内装工事		1.0	式		4,024,496	
20	ユニット及びその他工事		1.0	式		7,992,240	
	合計					41,015,884	

	名称	摘要	数量	単位	単価	金額	備考
B	外構工事						
1	外構工事		1.0	式		5,269,933	
	合計					5,269,933	

	名称	摘要	数量	単位	単価	金額	備考
C	建具防火設備改修工事						
1	直接仮設工事		1.0	式		66,636	
2	改修工事		1.0	式		3,016,470	
	合計					3,083,106	

	名 称	摘 要	数 量	単 位	単 価	金 額	備 考
D	解体工事						
1	とりこわし		1.0	式		851,422	
	合計					851,422	

名称 香里留守家庭児童会室増築工事

No. 4

	名 称	摘 要	数 量	単 位	単 価	金 額	備 考
C	ガス設備工事						
1	[ネジ工事(撤去)]		1.0	式		158,755	
2	[ネジ工事(改修)]		1.0	式		2,258,815	
	合計					2,417,570	

名 称 香里留守家庭児童会室増築工事

No. 5

	名 称	摘 要	数 量	単 位	単 価	金 額	備 考
D	撤去工事						
1	撤去費	(発生材処分費・運搬費含む)	1.0	式		60,300	代価-52
	合計					60,300	