



## 工 事 概 要

### 建設改良費（更新）

種 別	形 質	単 位	当 初	変 更
布設工	PE φ 150	m	123.2	118.8
	PE φ 100	m	65	67.5
	PE φ 75	m	139.6	140.4
設置工	仕切弁 φ 150	箇所	3	3
	仕切弁 φ 75	箇所	4	4
	消火栓 φ 75	箇所	2	2
撤去工	CIP φ 150	m	121	121
	CIP φ 100	m	68	68
	CIP φ 75	m	141	141
	DIP φ 75	m	3	3
給水管接合替工		箇所	40	40
仮設給水替工		式	1	1
付帯工		式	1	1

# 直接工事費内訳書

工種：開削工事及び小口径推進工事等

費目	工種	種別	細別/規格	単位	数量	単価	金額	摘要
φ 150本管工事（配水支管）							( 2,367,240 )	
							5,189,795	
							( 2,494,840 )	
							5,244,372	
	材料費				1	( 2,367,240 )	( 2,367,240 )	
						2,641,860	2,641,860	
				式	1	( 2,494,840 )	( 2,494,840 )	
						2,769,460	2,769,460	
	土工				1	1,990,823	1,990,823	
						式	1	1,912,581
	管工				1	557,112	557,112	
						式	1	562,331
φ 100本管工事（配水支管）							( 627,700 )	
							1,908,609	
							( 615,050 )	
							1,935,913	
	材料費				1	( 627,700 )	( 627,700 )	
						627,700	627,700	
				式	1	( 615,050 )	( 615,050 )	
						615,050	615,050	
	土工				1	1,035,824	1,035,824	
						式	1	1,053,416
	管工				1	245,085	245,085	
						式	1	267,447
φ 75本管工事（配水支管）							( 956,450 )	
							3,906,084	
							( 960,780 )	
							3,916,670	
	材料費				1	( 956,450 )	( 956,450 )	
						1,339,610	1,339,610	
				式	1	( 960,780 )	( 960,780 )	
						1,343,940	1,343,940	

# 直接工事費内訳書

工種：開削工事及び小口径推進工事等

費目	工種	種別	細別／規格	単位	数量	単価	金額	摘要
					1	2,159,763	2,159,763	
	土工			式	1	2,157,279	2,157,279	
					1	406,711	406,711	
	管工			式	1	415,451	415,451	
φ150消火栓設置工事（配水支管）							( 311,830 )	
							528,147	
							( 311,830 )	
							528,147	
					1	( 311,830 ) 511,230	( 311,830 ) 511,230	
	材料費			式	1	( 311,830 ) 511,230	( 311,830 ) 511,230	
					1	16,917	16,917	
	管工			式	1	16,917	16,917	
φ75消火栓設置工事（配水支管）							( 226,140 )	
							441,757	
							( 226,140 )	
							441,757	
					1	( 226,140 ) 425,540	( 226,140 ) 425,540	
	材料費			式	1	( 226,140 ) 425,540	( 226,140 ) 425,540	
					1	16,217	16,217	
	管工			式	1	16,217	16,217	
給水管接合替工事（配水支管）							( 1,780,730 )	
							4,488,411	
							( 1,720,080 )	
							4,255,698	
					1	1,216,781	1,216,781	
	土工			式	1	1,166,258	1,166,258	

# 直接工事費内訳書

工種：開削工事及び小口径推進工事等

費目	工種	種別	細別/規格	単位	数量	単価	金額	摘要
	管工				1	( 1,780,730 ) 3,271,630	( 1,780,730 ) 3,271,630	
		式	1	( 1,720,080 ) 3,089,440	( 1,720,080 ) 3,089,440			
仮設給水替工事（配水支管）							( 2,510,147 ) 7,548,833	
							( 2,510,147 ) 7,500,638	
	材料費				1	( 830,704 ) 911,444	( 830,704 ) 911,444	
		式	1	( 830,704 ) 911,444	( 830,704 ) 911,444			
	土工				1	2,652,967	2,652,967	
		式	1	2,604,772	2,604,772			
	管工				1	( 1,679,443 ) 3,984,422	( 1,679,443 ) 3,984,422	
		式	1	( 1,679,443 ) 3,984,422	( 1,679,443 ) 3,984,422			
φ150本管撤去工事（配水支管）							113,697	
							27,737	
	管工				1	264,849	264,849	
		式	1	178,889	178,889			
	現場発生品				1	-151,152	-151,152	
		式	1	-151,152	-151,152			
φ100本管撤去工事（配水支管）							62,994	
							62,994	
	管工				1	62,994	62,994	
		式	1	62,994	62,994			



# 本 工 事 内 訳 書

工種：開削工事及び小口径推進工事等

費 目	工 種	種 別	細別／規格	単 位	数 量	単 価	金 額	摘 要
直接工事費					1		( 8,780,237 ) 34,256,863	
				式	1		( 8,838,867 ) 38,467,465	
共通仮設費					1		3,754,076	
				式	1		4,126,076	
					1		3,654,000	
				式	1		4,026,000	
	共通仮設費率計算額				1		100,076	
				式	1		100,076	
	共通仮設費 積上額計				1		100,076	
				式	1		100,076	
		運搬費			1		8,656	
				式	1		8,656	
			仮設材運搬費		1		8,656	
				式	1		8,656	
		技術管理費			1		91,420	
				式	1		91,420	
			土質試験 <small>土質区分判定のための調査試験の試料</small>		1		91,420	
				式	1		91,420	
純工事費					1		38,010,939	
				式	1		42,593,541	
	現場管理費				1		11,922,000	
				式	1		13,281,000	

