



工 事 概 要

建設改良費（更新）

種 別	形 質	単位	当初	変更
布設工	D I P φ 3 5 0	m	5 5 3 . 7	5 4 5 . 6
	D I P φ 3 0 0	m	0 . 4	0 . 4
	D I P φ 2 5 0	m	3 . 3	3 . 7
	D I P φ 2 0 0	m	6 3 . 1	7 0 . 3
設置工	仕切弁 φ 3 5 0	箇所	8	8
	仕切弁 φ 2 0 0	箇所	4	4
	仕切弁 φ 1 5 0	箇所	3	3
	消火栓 φ 7 5	箇所	3	3
撤去工	D I P φ 3 5 0	m	8	8
	C I P φ 3 5 0	m	2 8	2 8
	D I P φ 2 0 0	m	1 0	1 0
	C I P φ 2 0 0	m	6 3	4 3
給水管接合替工		箇所	5	4
仮設給水替工		式	1	1
付帯工		式	1	1

# 直接工事費内訳書

工種：開削工事及び小口径推進工事等

費目	工種	種別	細別/規格	単位	数量	単価	金額	摘要
φ 350本管工事 (更新)							( 32,626,989 )	
							47,787,770	
φ 350本管工事 (更新)							( 32,308,699 )	
							48,212,363	
φ 350本管工事 (更新)	材料費				1	( 32,626,989 )	( 32,626,989 )	
						33,790,429	33,790,429	
φ 350本管工事 (更新)	材料費			式	1	( 32,308,699 )	( 32,308,699 )	
						33,617,489	33,617,489	
φ 350本管工事 (更新)	土工				1	10,179,868	10,179,868	
				式	1	11,012,188	11,012,188	
φ 350本管工事 (更新)	管工				1	3,817,473	3,817,473	
				式	1	3,582,686	3,582,686	
φ 200本管工事 (更新)							( 3,338,970 )	
							5,136,193	
φ 200本管工事 (更新)							( 3,538,030 )	
							5,365,120	
φ 200本管工事 (更新)	材料費				1	( 3,338,970 )	( 3,338,970 )	
						3,801,530	3,801,530	
φ 200本管工事 (更新)	材料費			式	1	( 3,538,030 )	( 3,538,030 )	
						4,012,390	4,012,390	
φ 200本管工事 (更新)	土工				1	910,792	910,792	
				式	1	900,295	900,295	
φ 200本管工事 (更新)	管工				1	423,871	423,871	
				式	1	452,435	452,435	
φ 350消火栓設置工事 (更新)							( 1,011,272 )	
							1,623,480	
φ 350消火栓設置工事 (更新)							( 1,059,842 )	
							1,670,937	
φ 350消火栓設置工事 (更新)	材料費				1	( 1,011,272 )	( 1,011,272 )	
						1,550,942	1,550,942	
φ 350消火栓設置工事 (更新)	材料費			式	1	( 1,059,842 )	( 1,059,842 )	
						1,599,512	1,599,512	

# 直接工事費内訳書

工種：開削工事及び小口径推進工事等

費目	工種	種別	細別/規格	単位	数量	単価	金額	摘要
					1	72,538	72,538	
	管工			式	1	71,425	71,425	
							( 303,171 )	
							574,844	
給水管接合替工事（更新）							( 187,349 )	
							323,466	
					1	( 41 )	( 41 )	
	材料費			式	1	( 4,880 )	( 4,880 )	
							4,880	
					1	101,543	101,543	
	土工			式	1	58,240	58,240	
					1	( 303,130 )	( 303,130 )	
	管工				1	473,260	473,260	
				式	1	( 182,469 )	( 182,469 )	
							260,346	
							( 8,797,700 )	
							14,465,045	
仮設給水替工事（更新）							( 9,073,067 )	
							14,747,894	
					1	( 7,068,116 )	( 7,068,116 )	
	材料費			式	1	7,395,836	7,395,836	
							( 7,343,483 )	
					1	7,671,203	7,671,203	
					1	1,797,567	1,797,567	
	土工			式	1	1,797,567	1,797,567	
					1	( 1,729,584 )	( 1,729,584 )	
	管工				1	5,271,642	5,271,642	
				式	1	( 1,729,584 )	( 1,729,584 )	
							5,279,124	
							409,397	
φ350本管撤去工事（更新）							423,407	

# 直接工事費内訳書

工種：開削工事及び小口径推進工事等

費目	工種	種別	細別/規格	単位	数量	単価	金額	摘要
					1	462,606	462,606	
	土工			式	1	462,606	462,606	
					1	104,741	104,741	
	管工			式	1	96,131	96,131	
					1	-157,950	-157,950	
	現場発生品			式	1	-135,330	-135,330	
							( 0 )	
							344,275	
φ200本管撤去工事(更新)							( 27,924 )	
							423,254	
					0	0	0	
	材料費			式	1	( 27,924 )	( 27,924 )	
						27,924	27,924	
					1	262,888	262,888	
	土工			式	1	314,091	314,091	
					1	81,387	81,387	
	管工			式	1	81,239	81,239	
							9,242,150	
舗装本復旧工事(更新)							9,822,844	
					1	9,242,150	9,242,150	
	土工			式	1	9,822,844	9,822,844	
							3,848,100	
仮設工							4,114,800	



# 本 工 事 内 訳 書

工種：開削工事及び小口径推進工事等

費 目	工 種	種 別	細別／規格	単 位	数 量	単 価	金 額	摘 要
直接工事費					1		( 46,078,102 ) 83,431,254	
				式	1		( 46,194,911 ) 85,104,085	
共通仮設費					1		6,432,423	
				式	1		6,551,423	
	共通仮設費率計算額				1		6,338,000	
				式	1		6,457,000	
	共通仮設費 積上額計				1		94,423	
				式	1		94,423	
		運搬費			1		8,743	
				式	1		8,743	
			運搬費		1		8,743	
				式	1		8,743	
		技術管理費			1		85,680	
				式	1		85,680	
			土質試験 <small>土質区分判定のための調査試験 2試料</small>		1		85,680	
				式	1		85,680	
純工事費					1		89,863,677	
				式	1		91,655,508	
	現場管理費				1		22,025,000	
				式	1		22,471,000	

