

(第一葉)

設 計 書

1.	工 事 名 称	香里幼稚園遊戯棟他屋根改修工事
2.	施 工 場 所	枚方市 香里ヶ丘十丁目5-2
3.	工 期	契約締結日から 令和 6 年 2 月 16 日まで
4.	設 計 概 要	・屋根改修工事 他

(第二葉)

香里幼稚園遊戯棟他屋根改修工事

予定価格積算内訳書

総合計(工事費) 金 22,157,300 円

工事価格 金 20,143,000 円

消費税等相当額 金 2,014,300 円

名稱

香里幼稚園遊戲棟他屋根改修工事

No. 2

	名稱	摘要	數量	單位	單位價	金額	備考
I	建築工事						
A	保育棟		1	式		3,875,395	
B	保育・管理棟		1	式		2,943,553	
C	遊戲棟		1	式		6,395,401	
D	撤去処分費		1	式		745,766	
	合計					13,960,115	

名 称

香里幼稚園遊戯棟他屋根改修工事

No. 3

	名 称	摘 要	数 量	单 位	单 価	金 額	備 考
A	保育棟						
A-1	直接仮設工事		1	式		565,547	
A-2	屋根改修工事		1	式		3,309,848	
	合計					3,875,395	

名 称

香里幼稚園遊戯棟他屋根改修工事

No. 4

	名 称	摘 要	数 量	单 位	单 価	金 額	備 考
B	保育・管理棟						
B-1	直接仮設工事		1	式		310,725	
B-2	屋根改修工事		1	式		2,632,828	
	合計					2,943,553	

名 称

香里幼稚園遊戯棟他屋根改修工事

No. 5

	名 称	摘 要	数 量	単 位	単 価	金 額	備 考
C	遊戯棟						
C-1	直接仮設工事		1	式		928,428	
C-2	屋根改修工事		1	式		4,760,032	
C-3	その他工事		1	式		706,941	
	合計					6,395,401	